| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Status |
|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation" | Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ce_yel-S P RANGANATH( I/C) CE YELAHANKA | 2022-01-06 14:28:17.0 | 2022-01-12 17:30:12.0 | 2022-01-12 17:31:14.0 | Approve | The recommendation of EE is approved | Completed |
| Financial Bid Evaluation" | Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 15:31:35.0 | 2021-12-31 15:31:47.0 | 2022-01-06 14:28:17.0 | Approve | Five bidders are participated for this work, out of which, L1 bidder Subbareddy K V ( ) Quoted RS. 599025.72 (-16.00) the Tender Amount. Hence recommended for Kind Approval. | Completed |
| Financial Bid Evaluation" | Start Commercial Bid Evaluation | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 15:31:35.0 | 2021-12-31 15:31:35.0 | 2021-12-31 15:31:35.0 | Submit | | Completed |
| Bid Evaluation" | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 15:31:21.0 | 2021-12-31 15:31:26.0 | 2021-12-31 15:31:33.0 | Completed | | Completed |
| Bid Evaluation" | Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 14:53:42.0 | 2021-12-31 14:53:46.0 | 2021-12-31 15:31:21.0 | Completed | | Completed |
| Bid Evaluation" | Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 14:19:04.0 | 2021-12-31 14:53:28.0 | 2021-12-31 14:53:42.0 | Completed | | Completed |
| Bid Evaluation" | Tender Opening for BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 11:00:02.0 | 2021-12-31 12:27:37.0 | 2021-12-31 14:19:03.0 | Completed | | Completed |
| Bid Evaluation" | Start Bid Evaluation | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-31 11:00:00.0 | 2021-12-31 11:00:00.0 | 2021-12-31 11:00:00.0 | Submit | | Completed |
| Tender Schedule / Notice Inviting Tender Approval" | Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT48597/CALL-3 | bbmp_ee2_yel-H T MOHAN DAS | 2021-12-20 18:35:09.0 | 2021-12-20 19:48:58.0 | 2021-12-20 19:48:58.0 | Approved | | Completed |

## Comparative Statement

Tender Nu: BBMP/2021-22/OW/WORK_INDENT48597/CALL-3

Tender Na: Maintenance / Drilling and repairs of borewells and providing pipeline in ward no. 10 Doddabommasandra.

| SNo | Item Name | Item Code | Unit | Estimate Qu | Estimate Rate | Total Amou | Subbareddy K V ( ) Quoted Ra | Total Amou | K Mounish Kumar ( ) Quoted Ra | Total Amou | Pradeepa K A ( ) Quoted Ra | Total Amou | U RAMESH ( ) Quoted Ra | Total Amou | RAJU CHENNIYAPPA ( ) Quoted Ra | Total Amount |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 1 | A) Rewindin | 1 | Each | 6 | 1295 | 7770.00 | 1089.1 | 6534.60 | 1113.7 | 6682.20 | 1141.54 | 6849.24 | 1290.0 | 7740.00 | 1295.0 | 7770.00 |
| 2 | Transportati | 2 | Each | 6 | 1085 | 6510.00 | 912.48 | 5474.88 | 933.1 | 5598.60 | 956.43 | 5738.58 | 1080.0 | 6480.00 | 1085.0 | 6510.00 |
| 3 | Labour char | 3 | Each | 6 | 3060 | 18360.00 | 2573.46 | 15440.76 | 2631.6 | 15789.60 | 2697.39 | 16184.34 | 3000.0 | 18000.00 | 3060.0 | 18360.00 |
| 4 | A) Repairs t | 4 | Each | 2 | 4760 | 9520.00 | 4003.16 | 8006.32 | 4093.6 | 8187.20 | 4195.94 | 8391.88 | 4755.0 | 9510.00 | 4760.0 | 9520.00 |
| 5 | E. Rewindin | 5 | Each | 4 | 5320 | 21280.00 | 4474.12 | 17896.48 | 4575.2 | 18300.80 | 4689.58 | 18758.32 | 5300.0 | 21200.00 | 5320.0 | 21280.00 |
| 6 | B) Replacer | 6 | Each | 6 | 5535 | 33210.00 | 4654.94 | 27929.64 | 4760.1 | 28560.60 | 4879.1 | 29274.60 | 5530.0 | 33180.00 | 5535.0 | 33210.00 |
| 7 | Rotor (with | 7 | Each | 6 | 5175 | 31050.00 | 4352.18 | 26113.08 | 4450.5 | 26703.00 | 4561.76 | 27370.56 | 5170.0 | 31020.00 | 5175.0 | 31050.00 |
| 8 | Upper Flang | 8 | Each | 6 | 400 | 2400.00 | 336.4 | 2018.40 | 344.0 | 2064.00 | 352.6 | 2115.60 | 350.0 | 2100.00 | 400.0 | 2400.00 |
| 9 | Lower Flang | 9 | Each | 6 | 400 | 2400.00 | 336.4 | 2018.40 | 344.0 | 2064.00 | 352.6 | 2115.60 | 350.0 | 2100.00 | 400.0 | 2400.00 |
| 10 | Upper Hous | 10 | Each | 6 | 724 | 4344.00 | 608.88 | 3653.28 | 622.64 | 3735.84 | 638.21 | 3829.26 | 720.0 | 4320.00 | 724.0 | 4344.00 |
| 11 | Lower Hous | 11 | Each | 6 | 724 | 4344.00 | 608.88 | 3653.28 | 622.64 | 3735.84 | 638.21 | 3829.26 | 700.0 | 4200.00 | 724.0 | 4344.00 |
| 12 | Carbon hou | 12 | Each | 6 | 1137 | 6822.00 | 956.17 | 5737.02 | 977.82 | 5866.92 | 1002.27 | 6013.62 | 1130.0 | 6780.00 | 1137.0 | 6822.00 |
| 13 | C) Replacer | 13 | Each | 6 | 171 | 1026.00 | 143.81 | 862.86 | 147.06 | 882.36 | 150.74 | 904.44 | 165.0 | 990.00 | 171.0 | 1026.00 |
| 14 | Oil Seal Ste | 14 | Each | 6 | 171 | 1026.00 | 143.81 | 862.86 | 147.06 | 882.36 | 150.74 | 904.44 | 165.0 | 990.00 | 171.0 | 1026.00 |
| 15 | Guide vane | 15 | Each | 180 | 450 | 81000.00 | 378.45 | 68121.00 | 387.0 | 69660.00 | 396.68 | 71402.40 | 450.0 | 81000.00 | 450.0 | 81000.00 |
| 16 | Impeller She | 16 | Each | 180 | 682 | 122760.00 | 573.56 | 103240.80 | 586.52 | 105573.60 | 601.18 | 108212.40 | 650.0 | 117000.00 | 682.0 | 122760.00 |
| 17 | Discharge o | 17 | Each | 6 | 640 | 3840.00 | 538.24 | 3229.44 | 550.4 | 3302.40 | 564.16 | 3384.96 | 620.0 | 3720.00 | 640.0 | 3840.00 |
| 18 | Steel bush ( | 18 | Each | 6 | 213 | 1278.00 | 179.13 | 1074.78 | 183.18 | 1099.08 | 187.76 | 1126.56 | 200.0 | 1200.00 | 213.0 | 1278.00 |
| 19 | Pump shaft | 19 | Each | 6 | 1281 | 7686.00 | 1077.32 | 6463.92 | 1101.66 | 6609.96 | 1129.2 | 6775.20 | 1250.0 | 7500.00 | 1281.0 | 7686.00 |
| 20 | Non – returr | 20 | Each | 6 | 315 | 1890.00 | 264.91 | 1589.46 | 270.9 | 1625.40 | 277.67 | 1666.02 | 300.0 | 1800.00 | 315.0 | 1890.00 |
| 21 | Cable Guar | 21 | Each | 6 | 176 | 1056.00 | 148.01 | 888.06 | 151.36 | 908.16 | 155.14 | 930.84 | 170.0 | 1020.00 | 176.0 | 1056.00 |
| 22 | Brass Filter | 22 | Each | 6 | 636 | 3816.00 | 534.87 | 3209.22 | 546.96 | 3281.76 | 560.63 | 3363.78 | 630.0 | 3780.00 | 636.0 | 3816.00 |
| 23 | Re-erection | 23 | Each | 6 | 1711 | 10266.00 | 1438.95 | 8633.70 | 1471.46 | 8828.76 | 1508.25 | 9049.50 | 1700.0 | 10200.00 | 1711.0 | 10266.00 |
| 24 | Other Parts( | 24 | Nos | 2 | 1800 | 3600.00 | 1513.8 | 3027.60 | 1548.0 | 3096.00 | 1586.7 | 3173.40 | 1750.0 | 3500.00 | 1800.0 | 3600.00 |
| 25 | Providing G | 25 | No | 10 | 1800 | 18000.00 | 1513.8 | 15138.00 | 1548.0 | 15480.00 | 1586.7 | 15867.00 | 1750.0 | 17500.00 | 1800.0 | 18000.00 |
| 26 | Submersible | 26 | M | 150 | 144 | 21600.00 | 121.1 | 18165.00 | 123.84 | 18576.00 | 126.94 | 19041.00 | 120.0 | 18000.00 | 144.0 | 21600.00 |
| 27 | Supplying a | 27 | Each | 3 | 292 | 876.00 | 245.57 | 736.71 | 251.12 | 753.36 | 257.4 | 772.20 | 250.0 | 750.00 | 292.0 | 876.00 |
| 28 | Supplying a | 28 | Mtr | 12 | 335 | 4020.00 | 281.73 | 3380.76 | 288.1 | 3457.20 | 295.3 | 3543.60 | 330.0 | 3960.00 | 335.0 | 4020.00 |
| 29 | Supplying a | 29 | No | 5 | 270 | 1350.00 | 227.0 | 1135.00 | 232.2 | 1161.00 | 238.0 | 1190.00 | 220.0 | 1100.00 | 270.0 | 1350.00 |
| 30 | Supplying, fi | 30 | No | 3 | 2999.7 | 8999.10 | 2522.75 | 7568.25 | 2579.74 | 7739.22 | 2644.24 | 7932.72 | 2990.0 | 8970.00 | 2999.7 | 8999.10 |
| 31 | Supplying & | 31 | No | 18 | 174 | 3132.00 | 146.33 | 2633.94 | 149.64 | 2693.52 | 153.38 | 2760.84 | 170.0 | 3060.00 | 174.0 | 3132.00 |
| 32 | Supplying a | 32 | No | 4 | 1715 | 6860.00 | 1442.32 | 5769.28 | 1474.9 | 5899.60 | 1511.77 | 6047.08 | 1700.0 | 6800.00 | 1715.0 | 6860.00 |
| 33 | Fabricating : | 33 | Sqm | 151200 | 0.35 | 52920.00 | 0.29 | 43848.00 | 0.3 | 45360.00 | 0.31 | 46872.00 | 0.3 | 45360.00 | 0.35 | 52920.00 |
| 34 | Earthwork e | 34 | Cum | 221.4 | 262 | 58006.80 | 220.34 | 48783.276 | 225.32 | 49885.848 | 230.95 | 51132.33 | 260.0 | 57564.00 | 262.0 | 58006.80 |
| 35 | Providing ar | 35 | Rmtr | 615 | 207 | 127305.00 | 174.0 | 107010.00 | 178.02 | 109482.30 | 182.47 | 112219.05 | 176.58 | 108596.70 | 207.0 | 127305.00 |
| 36 | Refilling the | 36 | Cum | 221.4 | 103 | 22804.20 | 86.62 | 19177.668 | 88.58 | 19611.612 | 89.83 | 19888.362 | 100.0 | 22140.00 | 103.0 | 22804.20 |
| | Total Summary Amount | | | | 713127.10 | | 599025.72 | 0.00 | 613138.10 | 0.00 | 628630.98 | 0.00 | 673130.70 | 0.00 | 713127.10 | 0.00 |
| | % against Estimated Rate | | | | | | -16.0001 | | -14.0212 | | -11.8487 | | -5.6086 | | 0.00 | |
| | % against CSR | | | | | | | | | | | | | | | |
| | Total Bid Amount | | | | | | 599025.72 (L1) | | 613138.10 (L2) | | 628630.98 (L3) | | 673130.70 (L4) | | 713127.10 (L5) | |